## **Compensation Proposal Sample**

Preconstruction Services Fixed Fee: \$0

Construction Services Fixed Fee: \$0

Overhead and Profit Fee % of the Cost of Work: 0.0%

Staff Effort Schedule INSERT PROJECT NAME		Preconstruction							Pre-Cor		Construction															Constru	TOTAL COST															
											2020 2021 2022 2023																															
	Oct	Nov	v De	Dec .	Jan	Feb	Mar		e- con Hrs Rai	e Total \$ - Precor	n May	Jun	Jul	Aug Se	ep Oct	t Nov	Dec Ja	an Feb	Mar	Apr May	Jun	Jul	Aug Se	p Oct	Nov D	ec Jan	Feb	Mar A	Apr May	Jun	Jul Au	ug Sej	o Oct N	lov Dec	Jan F	<sup>-</sup> eb Mar	r Apr	May Jur	Const	Hrs Rate	Total \$ - Const	Total \$ Precon & Const
Design																																										
Visioning/Schematic Design																																										
Design Development																																										
Construction Documents																																										
Bid / Award																																										
Construction																																										
Additions and Renovations																																										
Commissioning																																										
Owner Move In																								_						-					+							
Staff Position Staff Name															+									+						+ +					+							
Project Executive								0	0	0																													0	0	\$0	\$0
Pre-construction Manager								0	0	0																							1 1		1 1				0	0	\$0	\$0
Virtual Construction/BIM								0	0	0																													0	0	\$0	\$0
Project Manager								0	0	0																													0	0	\$0	\$0
Superintendent								0	0	0																													0	0	\$0	\$0
Asst Supt / Project Engineer								0	0	0																													0	0	\$0	\$0
Project Accountant								0	0	0									1 1						† †					1 1									0	0	\$0	\$0
Safety Engineer								0	0	0																													0	0	\$0	\$0
Administrative Assistant								0	0	0																				1 1									0	0	\$0	\$0
Total - Staff										\$0																															\$0	\$0